

Clark County Building Department 4701 West Russell Road, Las Vegas, NV 89118 ~ (702) 455-3000 Phased Design and Construction Schedule

James Gerren, P.E., Director Werner Hellmer P.E., Deputy Director • Scott Telford, P.E., Deputy Director

	CCODE OF WORK	ESTIMATED	PROPOESED	VALUATION
*PAC	SCOPE OF WORK	DATE OF SUBMITTAL	PERMIT ISSUE DATE	OF EACH PHASE
ned by Department of B	uilding	1		
ica by bepartinent of b		uilding Han Only		
D DEGLESS (CONTENTS	For Department of B	unuing use only		
D DESIGN/CONSTRUCT	ION SCHEDULE AUTHORIZED BY:			
ATURE		DATE		
013				12/21/20